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4 PARTIAL ENLARGED THIRD FLOOR DEMOLITION AND PHASING PLAN

DEMOLITION NOTES
1. DO NOT PROCEED WITH DEMOLITION WORK PRIOR TO THE INSTALLATION OF TEMPORARY

CONSTRUCTION PARTITION. PROVIDE ACCESS DOORS AT TEMPORARY CONSTRUCTION
PARTITION AS REQUIRED FOR ACCESS INTO THE CONSTRUCTION AREA. ACCESS DOORS ARE
NOT SHOWN ON PLAN.  RELOCATE TEMPORARY CONSTRUCTION PARTITION AS NECESSARY
FOR CONSTRUCTION WORK AND AS DIRECTED BY COR AT NO ADDITIONAL COST TO THE
GOVERNMENT.

2. PROVIDE TEMPORARY CONSTRUCTION PARTITION IN EXISTING OCCUPIED AREAS AS REQUIRED
AND AS DIRECTED BY COR.

3. VERIFY EXTENT OF DEMOLITION PRIOR TO BEGINNING DEMOLITION WORK.

4. CONTRACTOR SHALL PROTECT ALL EXISTING COMPONENTS OF EXTERIOR GLAZING SYSTEM.
OTHER EXISTING CONSTRUCTION AND EXISTING LIFE/SAFETY CONSTRUCTION NOT INCLUDED IN
THIS CONTRACT.  IF THERE IS ANY DAMAGE TO EXISTING GLAZING SYSTEM, OTHER EXISTING
CONSTRUCTION AND EXISTING LIFE/SAFETY CONSTRUCTION.  THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE REPAIR AND RESTORATION OF SUCH CONSTRUCTION TO THE ORIGINAL
CONDITION AT NO ADDITIONAL COST TO THE GOVERNMENT.

5. COMPLETE DEMOLITION OF EXISTING FLOORING, CEILING AND SOFFIT, UNLESS OTHERWISE
NOTED. ALL FLOORING MATERIALS ARE TO BE REMOVED TO TOP OF EXISTING SLAB. TOP OF
EXISTING SLAB SHALL BE LEFT SMOOTH, CLEAN AND FREE OF ALL ADHESIVE AND READY FOR
INSTALLATION OF NEW FLOORING.

8. REMOVE ALL MISCELLANEOUS TRIMS, SHELVES, CASEWORK, EQUIPMENT, SURFACE MOUNTED
CONDUITS AND OTHER SURFACE MOUNTED ITEMS WHETHER SHOWN OR NOT SHOWN OF
PARTITIONS TO BE DEMOLISHED.

9. PATCH TO MATCH EXISTING FLOORS, CEILINGS, WALL, PARTITIONS, AND OTHER ITEMS THAT ARE
DAMAGED RESULTING FROM DEMOLITION WORK AND NEW CONSTRUCTION WORK.

10. PROVIDE SUPPORTS AND BRACINGS AS REQUIRED FOR EXISTING STRUCTURE, UTILITIES, PIPES,
DUCTS, CONDUITS, ETC., DURING DEMOLITION AND NEW CONSTRUCTION WORK WHERE EXISTING
SUPPORTS ARE REMOVED DUE TO WORK UNDER THIS CONTRACT. NEW SUPPORTS SHALL MEET
CURRENT CODE REQUIREMENTS.

12. PROTECT EXISTING WINDOW SHADE SYSTEMS AGAINST DUST, DAMAGE, ETC. FROM DEMOLITION
AND CONSTRUCTION WORK.  IF THERE IS ANY DAMAGE TO EXISTING WINDOW SHADE SYSTEMS,
CONTRACTOR SHALL BE RESPONSIBLE TO REPLACE DAMAGED WINDOW SHADE SYSTEMS.
REPLACEMENT SHALL MATCH EXISTING WINDOW SHADE SYSTEMS IN TYPE, MODEL,
CONSTRUCTION, FINISH AND COLOR.

6. REMOVE EXISTING FURRINGS, PARTITIONS, FURRINGS AROUND COLUMNS, DOORS AND FRAMES,
CASEWORK AND CABINETS WHERE SHOWN DASHED.

17

CONSTRUCTION PHASING NOTES
1. DEMOLITION AND CONSTRUCTION WORK FOR THE ENTIRE PROJECT AREA SHALL BE DONE

IN TWO CONSTRUCTION PHASES, AREA FOR CONSTRUCTION PHASES SHOWN IS
DIAGRAMMATIC, VERIFY EXACT AREA PRIOR TO COMMENCEMENT OF WORK.

PHASE 1 CONSTRUCTION:  APPROXIMATE AREA AS SHOWN, COMPLETE DEMOLITION AND
CONSTRUCTION, PROVIDE CONTINUOUS ACCESS TO (E) CORR A3-C22 AND (E) CORR A3-
C21 THROUGHOUT THE DURATION OF PHASE 1 CONSTRUCTION.  UPON COMPLETION OF
CONSTRUCTION AND PUNCH LIST ITEMS, CONTRACTOR SHALL TURN OVER PHASE 1 AREA
TO DVA FOR ACTIVATION AND MOVE-IN ACTIVITIES.  CONTRACTOR SHALL ALLOW A
MINIMUM OF THREE WEEKS FOR DVA ACTIVATION AND MOVE-IN TO PHASE 1 AREA AND FOR
CLEARANCE OF PHASE 2 AREA TO BE TURNED OVER TO CONTRACTOR.  DVA SHALL
OCCUPY PHASE 1 CONSTRUCTION AREA PRIOR TO BEGINNING WORK IN PHASE 2
CONSTRUCTION AREA.

PHASE 2 CONSTRUCTION:  APPROXIMATE AREA AS SHOWN, DO NOT COMMENCE ANY
WORK IN PHASE 2 AREA PRIOR TO COMPLETION AND ACCEPTANCE OF PHASE 1 AREA.
COMPLETE DEMOLITION AND CONSTRUCTION, PROVIDE CONTINUOUS ACCESS TO (E)
CORR B3-C02 THROUGHOUT THE DURATION OF PHASE 2 CONSTRUCTION.  OBTAIN
FINAL ACCEPTANCE FROM GOVERNMENT FOR ENTIRE PROJECT AREA.

11. REMOVE ALL SIGNAGES, ARTWORK, PAINTINGS, ETC. ON FURRINGS OR PARTITIONS TO BE
DEMOLISHED OR MODIFIED.  DELIVER ALL THESE ITEMS TO THE GOVERNMENT FOR STORAGE AS
DIRECTED BY COR.

7. ALL WORK OUTSIDE OF TEMPORARY CONSTRUCTION PARTITION, WORK IN (E) CORRIDORS,
WORK IN OCCUPIED SPACE, REMOVAL OF DEMOLITION AND CONSTRUCTION DEBRIS, AND WORK
THAT INDUCES LOUD NOISE, INCLUDING BUT NOT LIMITED TO CORING, FRAMING FASTENING, ETC.
TO BE PERFORMED DURING BUSINESS OFF-HOURS.  COORDINATE EXACT TIMING WITH COR.
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13. FOR DEMOLITION OF UTILITY SYSTEMS, REFER TO MECHANICAL, PLUMBING, FIRE PROTECTION
AND ELECTRICAL DRAWINGS.

14. ALL WORK REQUIRED AT FLOOR BELOW (ABOVE SECOND FLOOR FINISH CEILING) THE
PROJECT AREA SHALL BE PERFORMED DURING BUSINESS OFF-HOURS.  COORDINATE
EXACT TIMING WITH COR.  WHERE EXISTING CONSTRUCTION, IMPROVEMENTS, FINISHES,
AND / OR BUILDING SYSTEMS ARE DAMAGED OR REMOVED AS RESULT OF THE NEW WORK,
PATCH EXISTING TO MATCH EXISTING ADJACENT IN TYPE, CONSTRUCTION, MATERIAL, FIRE-
RESISTIVE RATING, AND FINISH.

15. CONTRACTOR TO FIELD ADJUST ANY NEW OPENINGS AND/OR CORING LOCATIONS AT (E)
SLAB AS REQUIRED TO AVOID CUTTING EXISTING SLAB REINFORCEMENT.

16. CONTRACTOR TO RELOCATE AN EXISTING ROTATING FILE STORAGE UNIT TO NEW
LOCATION AS DIRECTED BY COR, EXISTING FILE STORAGE UNIT IS NOT SHOWN ON PLAN.
THE UNIT IS TO BE MOVED 2 TIMES PRIOR TO THE COMPLETION OF THE PROJECT.  FOR
EACH MOVE, CONTRACTOR IS RESPONSIBLE FOR DISASSEMBLE, RELOCATE, AND
REASSEMBLE THE UNIT AT THE NEW LOCATIONS.  COORDINATE EXACT LOCATIONS AND
TIMING WITH COR.  IF THERE IS ANY DAMAGE TO THE EXISTING FILE UNIT, CONTRACTOR
SHALL BE RESPONSIBLE TO REPLACE DAMAGED UNIT/PARTS.  REPLACEMENT SHALL
MATCH EXISTING FILE UNIT IN TYPE, MODEL, CONSTRUCTION, FINISH, AND COLOR.  WHERE
EXISTING CONSTRUCTION, INPROVEMENTS, FINISHES, AND/OR BUILDING SYSTEMS ARE
DAMAGED AS A RESULT OF THE RELOCATION WORK, PATCH EXISTING TO MATCH EXISTING
ADJACENT IN TYPE, CONSTRUCTION, MATERIAL, FIRE RESISTIVE RATING, AND FINISH.

2.

3.

1
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